

SYMBOL	TAG	FIXTURE DESCRIPTION	MANUFACTURER	CATALOG NUMBER	LAMPING		VOLTS	MOUNTING	CONTROLS	
					#	TYPE			ON	OFF
⊙	B-1	ALUMINUM BOLLARD WITH FLUORESCENT LAMP	KIM	GEM/32PL-120/08-P	1	F32TBX/835/A/4P/EOL GE #39379	120	BOLLARD	PHOTOCELL ON AT DUSK	PHOTOCELL OFF AT DAWN
○	CS-1	ENCLOSED AMBER GLASS CYLINDER SURFACE MOUNTED FIXTURE	SPERO	VS15-41-1-V850-PSMH-277-G1	1	MXR50/C/U/MED/0 GE #45671	277	SURFACE		TIMECLOCK OFF 11:00 PM
□	FG-1	TREE GRATE LOW VOLTAGE ADJUSTABLE ACCENT WITH INTEGRAL TRANSFORMER	KIM	LTV764/MR/50LV120-TR60/L12	1	Q35MR16/C/FL40 (FMW) GE #20825	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
□	FG-2	6" FLUSH TO GRADE LOW VOLTAGE CONCRETE POUR ACCENT WITH INTEGRAL XMR AND AN AMBER COLORED LENS	KIM	LTV764/MR/50LV120-TR60/L12-AM72	1	Q35MR16/C/SP20 (FRA) GE #20826	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	FL-1	4' FLUORESCENT GROUND MOUNTED FIXTURE WITH BLUE GEL SLEEVE - COLOR #80, PRIMARY BLUE	KIM	4305/120/BL-(2) JBR2 w/ROSCO T-8 GEL SLEEVE #4808	1	F32TB/SP41 GE #15949	120	GROUND		PHOTOCELL OFF AT DAWN
— —	FL-2	COMPACT FLUORESCENT GROUND MOUNTED FIXTURE WITH COLORED LENS	KIM	QFL1/3PL120/BL-(1) JBR2 w/ROSCO color #18 Flame lens	1	F130BX/SPX30 GE #10574	120	GROUND		PHOTOCELL OFF AT DAWN
Δ	GM-1	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	KIM	EL740BL/EP17	1	90PAR/HIR/FL40XL GE #40791	120	GROUND		TIMECLOCK OFF 11:00 PM
Δ	GM-2	GROUND MOUNTED EXT. SPIRE UPLIGHT WITH DIRECT MOUNTED BALLAST AND BLUE COLOR FILTER	KIM	67400/70MH120/BL	1	70MH120/PAR38	120	GROUND		PHOTOCELL OFF AT DAWN
Δ	GM-3	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	KIM	EL730BL/EP17	1	50PAR30L/H/WFL GE #14941	120	GROUND		TIMECLOCK OFF 11:00 PM
Δ	GM-4	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	LUMIERE	353-BK-MB2-LVR	1	Q35MR16/C/SP20 (FRA) GE #20826	120	GROUND		TIMECLOCK OFF 11:00 PM
◇	P-1	12' CUSTOM THEMATIC POLE WITH 100W METAL HALIDE AND CONVENIENCE RECEPTACLE	STERNER	CUSTOM		MXR100/C/U/MED/0 GE #12579	208	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
◇	P-1A	SAME AS "P-1" EXCEPT WITH 120V BALLAST	STERNER	CUSTOM		MXR100/C/U/MED/0 GE #12579	120	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
◇	P-2	CUSTOM TAPERED POLE WITH THREE WET LOCATION THEATRICAL SPOTLIGHTS SECURED TO POLE WITH C-CLAMPS AND SAFETY CABLE PROVIDE 18' CORD AND 8" FLESH PINK COLORED GLASS LENS.	ALTMAN	(3) OUTDOOR-PAR64-00-P64-SN-510-SC	3	Q500PAR56NSP GE #43494	120	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
— —	ST-1	RECESSED COMPACT FLOURESCENT STEPLIGHT WITH HORIZONTAL LOUVER	BEGA	2286P-BLACK-277V		F13BX/SPX27/827 GE #14650	277	RECESSED WALL		PHOTOCELL OFF AT DAWN
Δ	TM-1	TREE MOUNTED ACCENT LIGHT	LUMIERE	203-TM05		Q50MR16/C/NSP15 GE #20839	12	SURFACE		TIMECLOCK OFF 11:00 PM
□	FG-3	TREE GRATE LOW VOLTAGE ADJUSTABLE ACCENT WITH INTEGRAL TRANSFORMER	KIM	LTV75/PAR150HAL-120/GM50/AM50	1	150W QUARTZ	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	FL-3	4' FLUORESCENT GROUND MOUNTED FIXTURE	PRUDENTIAL	P-5161-4BRS-HDE-PTSW	1	F32TB/SP41	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	ST-2	RECESSED STEP LIGHT WITH GLASS DIFFUSER	BEGA	2287B-BLACK-277V	1	F13BX/SPX27/827 GE #14650	277	RECESSED		TIMECLOCK OFF 11:00 PM

T#	MANUFACTURER	CATALOG NUMBER	Size (VA)	LOCATION	FUNCTION	VOLTAGE	
						PRIMARY	SECONDARY
T1	KLV530	KIM	500	bird bath	TM-1 tree mounted sculpture accents	120	12
T2	KLV530	KIM	500	coyote fountain	TM-1 tree mounted sculpture accents	120	12
T3	KLV530	KIM	500	N.E. center entry tree planter area	TM-1 tree mounted sculpture accents	120	12
T4	KLV525	KIM	250	N.W. center entry tree planter area	TM-1 tree mounted sculpture accents	120	12
T5	KLV530	KIM	500	trees near visitor center	TM-1 tree mounted sculpture accents	120	12

SHEET NOTES

- ALL FIXTURES AND LOW VOLTAGE LIGHTING TRANSFORMERS HAVE BEEN SPECIFIED BY LIGHTING DESIGN CONSULTANT "CREATIVE DESIGN LIGHTING" (CDL). THESE SCHEDULES PROVIDED FOR REFERENCE ONLY. CONTRACTOR TO VERIFY SPECIFIC DETAILS WITH CDL.
- SEE CDL "LIGHTING SPECIFICATION MANUAL" FOR OUTDOOR FIXTURE CUTSHEETS FOR LUMINAIRES SPECIFIED BY CDL.
- SEE CDL DRAWINGS FOR ADDITIONAL PHOTOMETRICS.
- ALL LIGHTING SUBMITTALS ARE TO BE REVIEWED BY THE LIGHTING DESIGN CONSULTANT AND ARCHITECT.
- LAMP DATA SHEETS ARE TO BE SUBMITTED WITH SHOP DRAWINGS.
- SEE CDL SPECIFICATIONS MANUAL FOR ALL FIXTURE CONCRETE BASE DETAILS AND REQUIREMENTS.

APPROVED
FINAL PLANS/PLANNING
01.12.03
DATE
APPROVED BY
Per Don Hoff
December 2003
How approval

ARIZONA REVISED STATUTES 32-1129.01.

NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROVISION.
 This contract allows the owner to certify and approve billings and estimates within 30 days after the billings and estimates are received from the contractor.

NOTICE OF EXTENDED PAYMENT PROVISION.
 This contract allows the owner to make payments within 30 days after certification and approval of billings and estimates.

BVA

Mechanical & Electrical Consulting Engineers
 7250 N. 16th St. #102 • Phoenix, AZ 85020 • (602) 371-1333
 www.bvaeng.com E-Mail: cde@bvaeng.com

DESIGNED BY: J. YURKUS
 DRAWN BY: GPA

THIS DRAWING IS AN INSTRUMENT OF SERVICE AND THE PROPERTY OF BATES/VALTINO ASSOCIATES LTD. THIS DRAWING MAY NOT BE REPRODUCED OR REPRODUCTION WITHOUT WRITTEN PERMISSION. © COPYRIGHT 2002 BATES/VALTINO ASSOCIATES LTD. 7250 NORTH 16TH STREET, SUITE 102 PHOENIX, ARIZONA 85020 TEL: 602-371-1333 FAX: 602-371-9053 E-MAIL: cde@bvaeng.com www.bvaeng.com

THE PROMENADE - PHASE 2A

SITE DEVELOPMENT



AT

S.E.C. OF FRANK LLOYD WRIGHT & SCOTTSDALE ROAD

SCOTTSDALE, ARIZONA

FOR THE

THE PEDERSON GROUP



08 MAY 03	CITY COMMENTS
08 MAY 03	COORDINATION
08 MAY 03	
08 MAY 03	
08 MAY 03	
08 MAY 03	

SCHEMATIC
DESIGN DEVELOPMENT
CONSTRUCTION DOCUMENTS
BID/PRICING PACKAGE
BUILDING DEPT. APPROVAL

DATE ISSUED 01.31.03

DRAWN BY GPA

CHECKED BY J. YURKUS

PROJECT NO. 22000

CADD FILE

SCALE: 1/8"=1'-0"

DRAWING NO.

E1.1

LIGHTING SCHEDULES

(FOR REFERENCE ONLY - SEE SHEET NOTES)

(FOR REFERENCE ONLY - SEE SHEET NOTES)



NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD PROVISION.
This contract allows the owner to certify and approve billings and estimates within 30 days after the billings and estimates are received from the contractor.

Y M A D

T M A D Engineers
Mechanical, and Electrical Consulting Engineers
7250 N. 16th Street, Suite 200
Phoenix, Arizona 85020
(602) 371-1333
Job No. 560X-0XX.00


Job No. 560X-0XX.00

1. ALL FIXTURES AND LOW VOLTAGE LIGHTING TRANSFORMERS HAVE BEEN SPECIFIED BY LIGHTING DESIGN CONSULTANT "CREATIVE DESIGNS LIGHTING" (CDL). THESE SCHEDULES PROVIDED FOR REFERENCE ONLY. CONTRACTOR TO VERIFY SPECIFIC DETAILS WITH CDL.

1. ALL FIXTURES AND LOW VOLTAGE LIGHTING TRANSFORMERS HAVE BEEN SPECIFIED BY LIGHTING DESIGN CONSULTANT "CREATIVE DESIGNS LIGHTING CO., LLC". THESE SCHEDULES PROVIDED FOR REFERENCE ONLY. CONTRACTOR TO VERIFY SPECIFIC DETAILS WITH CDL.
2. SEE CDL "LIGHTING SPECIFICATION MANUAL" FOR OUTDOOR FIXTURE CUTSHEETS FOR LUMINAIRES SPECIFIED BY CDL.
3. SEE CDL DRAWINGS FOR ADDITIONAL PHOTOMETRICS.
4. ALL LIGHTING SUBMITTALS ARE TO BE REVIEWED BY THE LIGHTING DESIGN CONSULTANT AND ARCHITECT.
5. LAMP DATA SHEETS ARE TO BE SUBMITTED WITH SHOP DRAWINGS.
6. SEE CDL SPECIFICATIONS MANUAL FOR ALL FIXTURE CONCRETE BASE DETAILS AND REQUIREMENTS.
7. ONLY THESE FIXTURES ARE USED IN BUILDING B PACKAGE HARDSCAPE.

AT
S.E.C. OF FRANK LLOYD WRIGHT & SCOTTSDALE ROAD

THE PEDERSON GROUP



Pederson
GROUP, INC.



1	05/08/03	CITY COMMENTS
5	02/26/04	COORDINATION
6	05/24/04	OFFICE 'B' REVISIONS
Δ		
Δ		
Δ		

SCHEMATIC

DESIGN

DEVELOPMENT

CONSTRUCTION DOCUMENTS

BID/PRICING PACKAGE

BUILDING DEPT.

DATE ISSUED

03.05.03

DRAWN BY _____ GPA _____

CHECKED BY J. YURKUS

PROJECT NO. _____

22000
CARD FILE

CADD FILE _____

SCALE: $1/8" = 1'-0"$

DRAWING NO.

1998, 1999, 2000, 2001, 2002, 2003, 2004, 2005, 2006, 2007, 2008, 2009, 2010, 2011, 2012, 2013, 2014, 2015, 2016, 2017, 2018, 2019, 2020, 2021, 2022, 2023, 2024, 2025, 2026, 2027, 2028, 2029, 2030, 2031, 2032, 2033, 2034, 2035, 2036, 2037, 2038, 2039, 2040, 2041, 2042, 2043, 2044, 2045, 2046, 2047, 2048, 2049, 2050, 2051, 2052, 2053, 2054, 2055, 2056, 2057, 2058, 2059, 2060, 2061, 2062, 2063, 2064, 2065, 2066, 2067, 2068, 2069, 2070, 2071, 2072, 2073, 2074, 2075, 2076, 2077, 2078, 2079, 2080, 2081, 2082, 2083, 2084, 2085, 2086, 2087, 2088, 2089, 2090, 2091, 2092, 2093, 2094, 2095, 2096, 2097, 2098, 2099, 2100, 2101, 2102, 2103, 2104, 2105, 2106, 2107, 2108, 2109, 2110, 2111, 2112, 2113, 2114, 2115, 2116, 2117, 2118, 2119, 2120, 2121, 2122, 2123, 2124, 2125, 2126, 2127, 2128, 2129, 2130, 2131, 2132, 2133, 2134, 2135, 2136, 2137, 2138, 2139, 2140, 2141, 2142, 2143, 2144, 2145, 2146, 2147, 2148, 2149, 2150, 2151, 2152, 2153, 2154, 2155, 2156, 2157, 2158, 2159, 2160, 2161, 2162, 2163, 2164, 2165, 2166, 2167, 2168, 2169, 2170, 2171, 2172, 2173, 2174, 2175, 2176, 2177, 2178, 2179, 2180, 2181, 2182, 2183, 2184, 2185, 2186, 2187, 2188, 2189, 2190, 2191, 2192, 2193, 2194, 2195, 2196, 2197, 2198, 2199, 2200, 2201, 2202, 2203, 2204, 2205, 2206, 2207, 2208, 2209, 2210, 2211, 2212, 2213, 2214, 2215, 2216, 2217, 2218, 2219, 2220, 2221, 2222, 2223, 2224, 2225, 2226, 2227, 2228, 2229, 2230, 2231, 2232, 2233, 2234, 2235, 2236, 2237, 2238, 2239, 2240, 2241, 2242, 2243, 2244, 2245, 2246, 2247, 2248, 2249, 2250, 2251, 2252, 2253, 2254, 2255, 2256, 2257, 2258, 2259, 2260, 2261, 2262, 2263, 2264, 2265, 2266, 2267, 2268, 2269, 2270, 2271, 2272, 2273, 2274, 2275, 2276, 2277, 2278, 2279, 2280, 2281, 2282, 2283, 2284, 2285, 2286, 2287, 2288, 2289, 2290, 2291, 2292, 2293, 2294, 2295, 2296, 2297, 2298, 2299, 2300, 2301, 2302, 2303, 2304, 2305, 2306, 2307, 2308, 2309, 2310, 2311, 2312, 2313, 2314, 2315, 2316, 2317, 2318, 2319, 2320, 2321, 2322, 2323, 2324, 2325, 2326, 2327, 2328, 2329, 2330, 2331, 2332, 2333, 2334, 2335, 2336, 2337, 2338, 2339, 2340, 2341, 2342, 2343, 2344, 2345, 2346, 2347, 2348, 2349, 2350, 2351, 2352, 2353, 2354, 2355, 2356, 2357, 2358, 2359, 2360, 2361, 2362, 2363, 2364, 2365, 2366, 2367, 2368, 2369, 2370, 2371, 2372, 2373, 2374, 2375, 2376, 2377, 2378, 2379, 2380, 2381, 2382, 2383, 2384, 2385, 2386, 2387, 2388, 2389, 2390, 2391, 2392, 2393, 2394, 2395, 2396, 2397, 2398, 2399, 2400, 2401, 2402, 2403, 2404, 2405, 2406, 2407, 2408, 2409, 2410, 2411, 2412, 2413, 2414, 2415, 2416, 2417, 2418, 2419, 2420, 2421, 2422, 2423, 2424, 2425, 2426, 2427, 2428, 2429, 2430, 2431, 2432, 2433, 2434, 2435, 2436, 2437, 2438, 2439, 2440, 2441, 2442, 2443, 2444, 2445, 2446, 2447, 2448, 2449, 2450, 2451, 2452, 2453, 2454, 2455, 2456, 2457, 2458, 2459, 2460, 2461, 2462, 2463, 2464, 2465, 2466, 2467, 2468, 2469, 2470, 2471, 2472, 2473, 2474, 2475, 2476, 2477, 2478, 2479, 2480, 2481, 2482, 2483, 2484, 2485, 2486, 2487, 2488, 2489, 2490, 2491, 2492, 2493, 2494, 2495, 2496, 2497, 2498, 2499, 2500, 2501, 2502, 2503, 2504, 2505, 2506, 2507, 2508, 2509, 2510, 2511, 2512, 2513, 2514, 2515, 2516, 2517, 2518, 2519, 2520, 2521, 2522, 2523, 2524, 2525, 2526, 2527, 2528, 2529, 2530, 2531, 2532, 2533, 2534, 2535, 2536, 2537, 2538, 2539, 2540, 2541, 2542, 2543, 2544, 2545, 2546, 2547, 2548, 2549, 2550, 2551, 2552, 2553, 2554, 2555, 2556, 2557, 2558, 2559, 2560, 2561, 2562, 2563, 2564, 2565, 2566, 2567, 2568, 2569, 2570, 2571, 2572, 2573, 2574, 2575, 2576, 2577, 2578, 2579, 2580, 2581, 2582, 2583, 2584, 2585, 2586, 2587, 2588, 2589, 2590, 2591, 2592, 2593, 2594, 2595, 2596, 2597, 2598, 2599, 2600, 2601, 2602, 2603, 2604, 2605, 2606, 2607, 2608, 2609, 2610, 2611, 2612, 2613, 2614, 2615, 2616, 2617, 2618, 2619, 2620, 2621, 2622, 2623, 2624, 2625, 2626, 2627, 2628, 2629, 2630, 2631, 2632, 2633, 2634, 2635, 2636, 2637, 2638, 2639, 2640, 2641, 2642, 2643, 2644, 2645, 2646, 2647, 2648, 2649, 2650, 2651, 2652, 2653, 2654, 2655, 2656, 2657, 2658, 2659, 2660, 2661, 2662, 2663, 2664, 2665, 2666, 2667, 2668, 2669, 2670, 2671, 2672, 2673, 2674, 2675, 2676, 2677, 2678, 2679, 26

E1 1

L.I.I

LIGHTING SCHEDULES


KEYNOTES

Thermann
Schick
architecturplanning

727 E. MARYLAND AVE
Phoenix, AZ 85014
phone: 602.266.6202
fax: 602.266.6212

THIS DRAWING IS AN
INSTRUMENT OF
SERVICE. IT IS THE
PROPERTY OF
THERMANN &
SCHICK, INC. AND
MAY NOT BE
REPRODUCED
WITHOUT WRITTEN
PERMISSION.

THE PROMENADE - PHASE 2
HARDSCAPE AND PERFORMANCE PLAZA
AT
S.E.C. OF FRANK LOYD WRIGHT & SCOTTSDALE ROAD
SCOTTSDALE, ARIZONA
FOR
THE PEDERSON GROUP



Pederson
group inc.



SHEET NOTES

1. ALL FIXTURES AND LOW VOLTAGE LIGHTING TRANSFORMERS HAVE BEEN SPECIFIED BY LIGHTING DESIGN CONSULTANT "CREATIVE DESIGNS LIGHTING" (CDL). THESE SCHEDULES PROVIDED FOR REFERENCE ONLY. CONTRACTOR TO VERIFY SPECIFIC DETAILS WITH CDL.
2. SEE CDL "LIGHTING SPECIFICATION MANUAL" FOR OUTDOOR FIXTURE CUTSHEETS FOR LUMINAIRES SPECIFIED BY CDL.
3. SEE CDL DRAWINGS FOR ADDITIONAL PHOTOMETRICS.
4. ALL LIGHTING SUBMITTALS ARE TO BE REVIEWED BY THE LIGHTING DESIGN CONSULTANT AND ARCHITECT.
5. LAMP DATA SHEETS ARE TO BE SUBMITTED WITH SHOP DRAWINGS.
6. SEE CDL SPECIFICATIONS MANUAL FOR ALL FIXTURE CONCRETE BASE DETAILS AND REQUIREMENTS.
7. ONLY THESE FIXTURES ARE USED IN BUILDING B PACKAGE HARDSCAPE.

LIGHTING FIXTURE SCHEDULE

(FOR REFERENCE ONLY - SEE SHEET NOTES)

SYMBOL	TAG	FIXTURE DESCRIPTION	MANUFACTURER	CATALOG NUMBER	LAMPING		VOLTS	MOUNTING	CONTROLS	
					#	TYPE			ON	OFF
●	B-1	ALUMINUM BOLLARD WITH FLUORESCENT LAMP	KIM	GEM/32PL-120/DB-P	1	F32TBX/835/A/4P/EOL GE #39379	120	BOLLARD	PHOTOCELL ON AT DUSK	PHOTOCELL OFF AT DAWN
○	CS-1	ENCLOSED AMBER GLASS CYLINDER SURFACE MOUNTED FIXTURE	SPERO	V515-41-1-VB50-PSMH-277-G1	1	MXR50/C/U/MED/O GE #45671	277	SURFACE		TIMECLOCK OFF 11:00 PM
□	FG-1	TREE GRATE LOW VOLTAGE ADJUSTABLE ACCENT WITH INTEGRAL TRANSFORMER	KIM	LTV764/MR/50LV120-TR60/L12	1	Q35MR16/C/FL40 (FMW) GE #20825	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
□	FG-2	6" FLUSH TO GRADE LOW VOLTAGE CONCRETE POUR ACCENT WITH INTEGRAL XFMR AND AN AMBER COLORED LENS	KIM	LTV764/MR/50LV120-TR60/L12-AM72	1	Q35MR16/C/SP20 (FRA) GE #20826	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	FL-1	4" FLUORESCENT GROUND MOUNTED FIXTURE WITH BLUE GEL SLEEVE - COLOR #80, PRIMARY BLUE	KIM	4305/120/BL-(2) JBR2 w/ROSCO T-8 GEL SLEEVE #4808	1	F32TB/SP41 GE #15949	120	GROUND		PHOTOCELL OFF AT DAWN
— —	FL-2	COMPACT FLUORESCENT GROUND MOUNTED FIXTURE WITH COLORED LENS	KIM	CFL1/13FL120/BL-(1) JBR2 w/ROSCO color #18 Flame lens	1	F130BX23T4/SPX30 GE #10574	120	GROUND		PHOTOCELL OFF AT DAWN
△	GM-1	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	KIM	EL740BL/EP17	1	90PAR/HIR/FL40XL GE #40791	120	GROUND		TIMECLOCK OFF 11:00 PM
△	GM-2	GROUND MOUNTED EXT. SPIRE UPLIGHT WITH DIRECT MOUNTED BALLAST AND BLUE COLOR FILTER	KIM	67400/70MH120/BL	1	70MH120/PAR38	120	GROUND		PHOTOCELL OFF AT DAWN
△	GM-3	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	KIM	EL730BL/EP17	1	50PAR30L/H/WFL GE #14941	120	GROUND		TIMECLOCK OFF 11:00 PM
△	GM-4	POWER POST MOUNTED ADJUSTABLE ACCENT FIXTURE	LUMIERE	353-BK-MB2-LVR	1	Q35MR16/C/SP20 (FRA) GE #20826	120	GROUND		TIMECLOCK OFF 11:00 PM
◇	P-1	12' CUSTOM THEMATIC POLE WITH 100W METAL HALIDE AND CONVENIENCE RECEPTACLE	STERNER	CUSTOM		MXR100/C/U/MED/O GE #12579	208	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
◇	P-1A	SAME AS "P-1" EXCEPT WITH 120V BALLAST	STERNER	CUSTOM		MXR100/C/U/MED/O GE #12579	120	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
◇	P-2	CUSTOM TAPERED POLE WITH THREE WET LOCATION THEATRICAL SPOTLIGHTS SECURED TO POLE WITH C-CLAMPS AND SAFETY CABLE PROVIDE 18" CORD AND 8" FLESH PINK COLORED GLASS LENS.	ALTMAN	(3) OUTDOOR-PAR64-OD-P64-SN-510-SC	3	Q500PAR56NSP GE #43494	120	CUSTOM POLE		TIMECLOCK OFF 11:00 PM
— —	ST-1	RECESSED COMPACT FLUORESCENT STEPLIGHT WITH HORIZONTAL LOUVER	BEGA	2286P-BLACK-277V		F13BX/SPX27/827 GE #14650	277	RECESSED WALL		PHOTOCELL OFF AT DAWN
△	TM-1	TREE MOUNTED ACCENT LIGHT	LUMIERE	203-TM05		Q50MR16/C/NSP15 GE #20839	12	SURFACE		TIMECLOCK OFF 11:00 PM
□	FG-3	TREE GRATE LOW VOLTAGE ADJUSTABLE ACCENT WITH INTEGRAL TRANSFORMER	KIM	LTV75/PAR150HAL-120/GM50/AM50	1	150W QUARTZ	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	FL-3	4" FLUORESCENT GROUND MOUNTED FIXTURE	PRUDENTIAL	P-5161-48RS-HDE-PTSW	1	F32TB/SP41	120	IN-GRADE		TIMECLOCK OFF 11:00 PM
— —	ST-2	RECESSED STEP LIGHT WITH GLASS DIFFUSER	BEGA	2287B-BLACK-277V	1	F13BX/SPX27/827 GE #14650	277	RECESSED		TIMECLOCK OFF 11:00 PM

LIGHTING TRANSFORMER SCHEDULE

(FOR REFERENCE ONLY - SEE SHEET NOTES)

T#	MANUFACTURER	CATALOG NUMBER	Size (VA)	LOCATION	FUNCTION	VOLTAGE	
						PRIMARY	SECONDARY
T1	KLV530	KIM	500	bird bath	TM-1 tree mounted sculpture accents	120	12
T2	KLV530	KIM	500	coyote fountain	TM-1 tree mounted sculpture accents	120	12
T3	KLV530	KIM	500	N.E. center entry tree planter area	TM-1 tree mounted sculpture accents	120	12
T4	KLV525	KIM	250	N.W. center entry tree planter area	TM-1 tree mounted sculpture accents	120	12
T5	KLV530	KIM	500	trees near visitor center	TM-1 tree mounted sculpture accents	120	12

ARIZONA REVISED STATUTES 32-1129.01.

NOTICE OF EXTENDED CERTIFICATION AND APPROVAL PERIOD
PROVISION.
This contract allows the owner to certify and approve billings and estimates within 30 days after the billings and estimates are received from the contractor.

NOTICE OF EXTENDED PAYMENT PROMISION.
This contract allows the owner to make payments within 30 days after certification and approval of billings and estimates.

T M A D Engineers

Mechanical, and Electrical Consulting Engineers
7250 N. 16th Street, Suite 200
Phoenix, Arizona 85020
(602) 371-1333
Job No. 560X-00X.00

SCHEMATIC
DESIGN DEVELOPMENT
CONSTRUCTION DOCUMENTS
BID/PRICING PACKAGE
BUILDING DEPT. APPROVAL
DATE ISSUED 03.05.03
DRAWN BY GPA
CHECKED BY J. YURKUS
PROJECT NO. 22000
CADD FILE
SCALE: 1/8"=1'-0"
DRAWING NO.
E1.1
LIGHTING SCHEDULES